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USDA RURAL DEVELOPMENT SUPPLEMENTAL GENERAL CONDITIONS OF THE CONTRACT FOR 
CONSTRUCTION  
For projects with USDA RD MFH Direct Funding 
For use with AIA Contract Documents or other USDA approved contract documents 

The provisions contained herein will supersede any conflicting provisions of the Agreement 
dated _________            ____________ 
between                                                  (Owner)  
and                                                      (Contractor) 
for                                                      (Project Name). 

The term "Agency,” as used in this document, shall mean the United States of America, acting 
through the United States Department of Agriculture. 

AGENCY CONCURRENCE 

The Agreement, and any Amendments to the Agreement, between Owner and Contractor shall 
not be in full force and effect until concurred with in writing by the Agency.  Such concurrence 
shall be evidenced by the signature of a duly authorized representative of the Agency at the end 
of the Attachment.  In the event such assistance is provided, the Agency’s concurrence signifies 
that the provisions of this Agreement are consistent with Agency requirements. 

This Contract is expected to be funded in part with funds from the USDA Rural Development.  
Neither the United States nor any of its departments, agencies, or employees is or will be a 
party to this Contract or any Subcontract. 

DATES OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

Accelerated or fast-track scheduling shall not be used.  The Agency shall review and concur in 
the final plans and specifications prior to bidding or negotiation. 

The date of commencement of the Work shall be contained in the Notice to Proceed. 

If the work is not substantially complete within the Contract Time established in the Agreement, 
or extension thereof granted by the Owner, damage will be sustained by the Owner and that it 
is and will be impracticable and extremely difficult to fix the actual damage which the Owner 
will sustain in the event of and by reason of such delays.  The Contractor shall pay to the Owner 
liquidated damages in the sum of $ _____________ for each calendar day of delay.  Any sums 
that may be due the Owner as liquidated damages may be deducted from any monies due or to 
become due the Contractor under the Contract or may be collected from the Contractor's 
surety. 

ARCHITECT  

The term "Architect" means the Architect engaged directly by the Owner.  “Architect” may 
mean the Engineer when the nature of the work is within the authority granted engineers by the 
State licensure law, or an authorized representative of the Architect or Engineer. 

CONTRACTOR 

The term “Contractor” means  

The General Contractor, in Design-Bid-Build projects or Negotiated Contracts 

RESIDENT INSPECTOR 

The term “Resident Inspector,” as used in this document, shall mean the Owner’s Inspector – an 
individual approved by the Owner, Architect, and Agency – who assists the Owner in 
Construction Contract Administration by preparing daily inspection reports, verifying compliance 
with BABAA, and participating in the preconstruction conference, construction coordination 
meetings, pre-final inspection and final inspection.  The Resident Inspector will be qualified and 
independent of the Contractor. 
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SUBCONTRACTORS 

The Contractor shall not contract with any party who is suspended or debarred by any Federal 
government agency from participating in Federally assisted construction projects or to whom 
the Owner or the Architect has made reasonable and timely objection. 

CONTRACT SUM 

Cost plus a percentage of cost method of contracting shall not be used.  The Contract Sum will 
be a firm, fixed price, in the form of a Stipulated Sum or Guaranteed Maximum Price. 

PRECONSTRUCTION CONFERENCE 

A Preconstruction Conference will be held prior to the beginning of construction to familiarize 
all parties involved with the work.  This meeting shall be held with the Contractor, Owner, 
Architect, Resident Inspector (if applicable), Agency Representative(s), if available, and other 
interested parties as appropriate.  Form RD 1924-16 Record of Preconstruction Conference (or 
similar) may be used to document the meeting. The Preconstruction Conference must be held 
prior to issuance of the Notice to Proceed for the construction phase. 

CHANGES IN THE WORK 

A Change Order is a written order to the Contractor utilizing AIA G701, ‘Change Order’ with RD 
Concurrence Attachment or Form RD 1924-7, ‘Contract Change Order’, signed by the Owner, 
Architect, Contractor, and the Agency representative.  The Contract Sum and the Contract Time 
may be changed only by Change Order.   

Methods used in determining adjustments to the Contract Sum may include any of the 
following: 

1. Mutual acceptance of a lump sum properly itemized and supported by sufficient 
substantiating data to permit evaluation. 

2. Unit prices stated in the Contract Documents or subsequently agreed upon. 

Changes should be accomplished only after Agency concurrence in the Change Order. 

A Construction Change Directive may only be used for a change in response to an emergency.  
An emergency is a situation posing imminent risk to the safety of persons or property. 

PROGRESS PAYMENTS 

Agency concurrence is required on all Applications of Payment before payment is made. 

The Agency reserves thirty days from the date the Agency receives a complete and acceptable 
executed pay application to process the pay application. 

On-site progress meetings shall be conducted no less than once a month during the periods of 
active construction.  These meetings shall be conducted with the Contractor, Owner, Architect, 
Resident Inspector (if applicable), Agency Representative(s), if available, and other interested 
parties as appropriate. 

Work performed and materials supplied under a Change Order may be included for payment 
only after the Change Order has been approved by all appropriate parties, including the Agency. 

Unless otherwise provided in the Contract documents, payments shall be made on account of 
materials and equipment delivered and suitably stored at the site for subsequent incorporation 
in the Work.  Payment for materials stored off-site shall be conditioned upon compliance by the 
Contractor with procedures satisfactory to the Owner and the Agency to establish the Owner's 
title to such materials and equipment or otherwise protect the Owner's interest. When payment 
for stored materials is requested, documentation shall consist of at least: 

 On Site Stored Materials: 
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1. Invoices and signed bills of lading 

2. Photos showing materials are securely stored 

Off Site Stored Materials: 

1. Invoices and signed bills of lading 

2. Photos showing materials are clearly marked with the Project Name 

3. Letter transferring title of ownership to the Owner 

4. Certificate(s) of Insurance showing coverage for the materials and location(s) 
stored 

5. Evidence of the Right of Owner for Entry to inspect materials 

All Certificates for Payment shall be prepared using AIA Document G702/703, 'Application and 
Certificate for Payment' with RD concurrence attachment or Form RD 1924-18, 'Partial Payment 
Estimate'. 

For each progress payment made the Owner shall retain 10% of the value of Work until 50% of 
the Work has been completed or a withholding of equal or greater value, such as 5% for the full 
duration of the project. If 10% is held, at 50% completion, further partial payments shall be 
made in full to the Contractor and no additional amounts may be retained unless the Architect 
certifies that the Work is not proceeding satisfactorily but amounts previously retained shall not 
be paid to the Contractor. At 50% completion or any time thereafter when the progress of the 
Work is not satisfactory, additional amounts may be retained, but in no event shall the total 
retainage be more than 10% of the value of Work completed. Alternate industry-standard 
retainage proposals may be considered by the Agency when: 

1. The retainage proposal is mandated by the State in which the project is located. 

2. The retainage proposal does not add risk to the applicant and the Agency. 

Agency concurrence is required on all Applications of Payment before payment is made. 

No progress payments will be made that deplete the retainage, nor place in escrow any funds 
that are required for retainage, nor invest the retainage for the benefit of the Contractor.  
Retainage will not be adjusted until after construction is substantially complete. 

SUBSTANTIAL COMPLETION 

When the Work has been substantially completed, except for Work which cannot be completed 
because of weather conditions, lack of materials or other reasons, which, in the judgment of the 
Owner, are valid reasons for non-completion, the Owner may make additional payments, 
retaining at all times an amount sufficient to cover the estimated cost of the Work still to be 
completed. The Owner shall provide a copy of the Certificate of Substantial Completion to the 
Agency. 

The Contractor agrees to the use and occupancy of a portion or unit of the Project before formal 
acceptance by the Owner under the following conditions: 

1. A “Certificate of Substantial Completion” shall be prepared and executed.  When, in the 
opinion of the Architect, the Contractor is chargeable with unwarranted delay in 
completing the Work or other Contract requirements, the signature of the Contractor 
will not be required.  The Certificate of Substantial Completion shall be accompanied by 
a written endorsement of the Contractor's insurance carrier and surety permitting 
occupancy by the Owner during the remaining period of the Project Work.  Occupancy 
and use by the Owner shall not commence until authorized by public authorities having 
jurisdiction over the Work. 
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2. Occupancy by the Owner shall not be construed by the Contractor as being an 
acceptance of that part of the Project to be occupied. 

3. The Contractor shall not be held responsible for any damage to the occupied part of the 
Project resulting from the Owner's occupancy. 

4. Occupancy by the Owner shall not be deemed to constitute a waiver of existing claims 
on behalf of the Owner or Contractor against each other. 

5. If the Project consists of more than one building, and one of the buildings is to be 
occupied, the Owner, prior to occupancy of that building, shall secure permanent 
property insurance on the building to be occupied and necessary permits which may be 
required for use and occupancy. 

Use and occupancy by the Owner prior to Project acceptance does not relieve the Contractor of 
responsibility to maintain all insurance and bonds required of the Contractor under the Contract 
until the Project is completed and accepted by the Owner. 

FINAL PAYMENT 

The Contractor, Owner, Architect, Resident Inspector, and Agency Representative(s), if available, 
shall conduct the final inspection.  Agency concurrence is required on the final Application for 
Payment before payment is made. 

Amounts withheld from the final payment to cover any incomplete Work are not considered 
retainage and shall not be paid to the Contractor until the work is completed and accepted by 
the Owner. Such withholdings shall not be less than 150% of the estimated cost to complete the 
Work. 

INSURANCE 

The Owner shall be named as co-insured on the Contractor’s liability insurance. 

Insurance shall be written with limits consistent with the Contract Documents but not less than: 

1. A limit of liability of not less than $500,000 for all damages arising out of bodily injury, 
including death, at any time resulting therefrom, sustained by any one person in any 
one accident; and a limit of liability of not less than $500,000 aggregate for any such 
damages sustained by two or more persons in any one accident.  Insurance shall be 
written with a limit of liability of not less than $200,000 for all property damage 
sustained by any one person in any one accident; and a limit of liability of not less than 
$200,000 aggregate for any such damage sustained by two or more persons in any one 
accident, or, 

2. A combined bodily injury and damage liability of not less than $700,000 per occurrence; 
and with an aggregate of not less than $700,000 per occurrence. 

The responsibility by either the Owner or the Contractor to obtain Property insurance written on 
a builder’s risk “all-risks” completed value covering the total value of the entire Project on a 
replacement cost basis shall be clearly defined in the Contract. 

The policy shall name as the insured the Contractor and the Owner. 

BONDS 

Unless an Exception to Surety is granted, the Contractor shall furnish the Owner bonds covering 
faithful performance of the Contract and payment of obligations arising thereunder at or prior 
to closing. The surety company executing the bonds must hold a certificate of authority as an 
acceptable surety on Federal bonds as listed in Treasury Circular 570 and be authorized to 
transact business in the State where the Project is located. The bonds (using the forms included 
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in the Bidding Documents) shall each be equal to the amount of the Contract Sum. The United 
States, acting through USDA Rural Development, will be named as co-obligee on all surety unless 
prohibited by State law. The cost of these bonds shall be included in the Contract Sum. 

The Contractor shall require the attorney-in-fact who executes the required bonds on behalf of 
the surety to affix thereto a certified and current power of attorney. 

If at any time a surety on any such bond is declared bankrupt or loses its right to do business in 
the State in which the work is to be performed or is removed from the list of surety companies 
accepted on Federal Bonds, the Contractor shall within ten (10) calendar days after notice from 
the Owner to do so, substitute an acceptable bond in such form and sum and signed by such 
other surety or sureties as may be satisfactory to the Owner.  The premiums of such bond shall 
be paid by any Contractor.  No further payment shall be deemed due nor shall be made until the 
new surety or sureties shall have furnished an acceptable bond to the Owner. 

LATENT DEFECTS PROTECTION 

If the Contractor does not furnish payment and performance bonds when construction surety is 
required, then the Contractor shall provide surety or guarantee acceptable to the Owner and 
the Agency against latent obligations and defects in connection with the construction.   

1. The Contractor shall furnish a properly executed corporate latent defects bond, a 
maintenance bond, an unconditional and irrevocable letter of credit, or a cash deposit 
into a supervised bank account.  Whichever instrument is used shall be in the amount of 
10 percent of the Contract Sum. 

2. The period of protection against latent obligations and defects shall be one year from 
the final acceptance of Work by the Owner and the Agency. 

3. Final payment to the Contractor shall not be issued until the provisions of this section 
have been met. 

FEDERAL INSPECTION 

The authorized representatives and agents of the Federal Government shall be permitted to 
inspect all work, materials, payrolls, records of personnel, invoices of materials, and other 
relevant data and records. 

LANDS AND RIGHTS-OF WAY 

Prior to the start of construction, the Owner shall obtain all lands and rights-of-way necessary 
for the execution and completion of work to be performed under this contract. 

STATUTES 

The Contractor and each Subcontractor shall comply with the following statutes (and with 
regulations issued pursuant thereto, which are incorporated herein by reference): 

Copeland Anti-Kickback Act (18 U.S.C. 874) as supplemented in Department of Labor regulations 
(29 C.F.R. part 3).  This Act provides that each Contractor shall be prohibited from inducing, by 
any means, any person in connection with construction to give up any part of the compensation 
to which the person is otherwise entitled. 

Clean Air Act (42 U.S.C. 7414), section 114, and Water Pollution Control Act (33 U.S.C. 1813), 
section 308.  Under Executive Order 11738 and Environmental Protection Agency (EPA) 
regulations 40 C.F.R. part 15, all Contracts in excess of $100,000 are required to comply with 
these Acts.  The Acts require the Contractor to: 

1. Notify the Owner of the receipt of any communication from EPA indicating that a facility 
to be utilized in the performance of the Contract is under consideration to be listed on 
the EPA list of Violating Facilities. 
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2. Certify that any facility to be utilized in the performance of any nonexempt Contractor 
or Subcontractor is not listed on the EPA list of Violating Facilities as of the date of the 
Contract Award. 

3. Include or cause to be included the above criteria and requirements of paragraphs .1 
and .2 in every nonexempt subcontract, and that the Contractor will take such action as 
the Government may direct as a means of enforcing such provisions. 

Davis-Bacon Act (40 U.S.C. 276a) as supplemented in Department of Labor regulations (29 C.F.R. 
part 5). If applicable, the Contractor must comply with the minimum rates for wages for 
laborers and mechanics as determined by the Secretary of Labor in accordance with the 
provision of this Act. 

Restrictions on Lobbying (Public Law 101-121, section 319) as supplemented in Department of 
Agriculture regulations ( 2 CFR 418).  This statute applies to the recipients of contracts or 
subcontracts that exceed $100,000 at any tier under a Federal loan that exceeds $150,000 or a 
Federal grant that exceeds $100,000.  If applicable, the Contractor must complete either Exhibit 
A-1 to 1940-Q, or Form SF-LLL on lobbying activities related to the specific Federal loan or grant 
that is a funding source for this contract. 

RECORDS  

For all negotiated contracts, the Owner, the Agency, the Comptroller General of the United 
States, or any of their duly authorized representatives, shall have access to any books, 
documents, papers, and records of the Contractor which are pertinent to a specific Federal loan 
program for the purpose of making audit, examination, excerpts, and transcriptions.  The 
Contractor shall maintain records for at least three years after the Owner makes final payment 
and all other pending matters are closed. 

IDENTITY OF INTEREST 

The Owner and Contractor will complete and sign the applicable form, either Form RD 3560-30, 
“Certification of No Identity of Interest (IOI) or Form RD 3560-31 "Identity of Interest (IOI) 
Disclosure Certificate."  

If and when an identity of interest exists, the Contractor, Subcontractor, Material Suppliers, or 
Equipment Lessor: 

1. Will, prior to receipt of any payment, provide the Owner and the Agency a written 
assertion that it has an accounting system suitably designed to provide for a line-item 
basis comparison of the actual cost with the estimated cost. 

2. Will, prior to receipt of any payment, provide the Owner and the Agency with a detailed 
breakdown of the estimated cost amount for evaluation, using Form RD 1924-13, 
"Estimate and Certificate of Actual Cost." 

3. Will deduct any discounts or rebates from invoices provided to the Owner for payment.  
Any discounts or rebates received on invoices already paid by the Owner will be 
refunded to the Owner or subtracted from any payment retainage. 

4. Will not be entitled to receive payment for general overhead, profit, or general 
requirements, respectively, in excess of the amounts represented on the estimate of 
cost breakdown in accordance with clause 13.11.2.2. 

5. Will, prior to receipt of final payment, provide the Owner and the Agency with a 
detailed breakdown of the actual cost compared to the estimated cost, using Form RD 
1924-13.  When required, the actual cost will be audited by a Certified Public 
Accountant, or Licensed Public Accountant licensed who will provide an opinion 
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concerning whether the actual construction costs present fairly the costs of construction 
in conformity with eligible construction costs as prescribed in Rural Development 
regulations. 

6. Will, prior to receipt of final payment, provide the Owner and the Agency with 
documentation on all Form RD 1924-13 actual cost line items that are a minimum of 
fifteen percent (15%) higher or lower than the estimated costs.  The documentation will 
provide justification for the deviations. 

SUBCONTRACTS 

The Contractor is entitled to receive a builder's fee (general overhead and profit) only when the 
highest subcontract Sum is no more than fifty percent (50%) of the Contract Sum, and the total 
of the highest three Subcontract Sums is no more than seventy-five percent (75%) of the 
Contract Sum. If two or more subcontractors have common ownership, they are considered as 
one subcontractor. Any payments made to the Contractor for a builder's fee to which contractor 
is not entitled will be refunded to the Owner or subtracted from any payment retainage. 

ENVIRONMENTAL REQUIREMENTS 

Mitigation Measures – The contractor shall comply with applicable mitigation measures 
established in the environmental assessment for the project. These may be obtained from the 
Agency representative. 

The Contractor shall comply with the following environmental constraints: 

Endangered Species, Historic Preservation, Human Remains and Cultural Items, Hazardous 
Materials, and Paleontology – Any excavation or other earth moving activity by the Contractor 
that provides evidence of the presence of endangered or threatened species or their critical 
habitat, uncovers a historical or archaeological artifact, human remains or cultural items, 
hazardous materials, a fossil or other paleontological materials will require the Contractor to: 

1. Temporarily stop work; 

2. Provide immediate notice to the Architect and the Agency, and in the case of potentially 
hazardous materials, provide immediate notice to local first responders and take such 
measures as necessary to protect the public and workers;  

3. If during the course of any ground disturbance related to any Project, any post review 
discovery, including but not limited to, any artifacts, foundations, or other indications of 
past human occupation of the area are uncovered, shall be protected by complying with 
36 CFR § 800.13(b)(3) and (c). The on-site supervisor shall immediately delineate a 
discovery area large enough to allow safe continuation of work outside the buffer. The 
Contractor shall ensure barriers are established to protect the area of discovery and 
notify (Applicant) and their Engineer, and/or Architect, if any, to contact the appropriate 
RD personnel. The RD personnel shall notify the appropriate RD environmental staff 
member and the Federal Preservation Officer (FPO). The FPO will follow the RHS/RBCS 
Inadvertent Discovery Plan. When the discovery contains human remains, the 
Contractor shall cease all construction within the area immediately, establish and secure 
a buffer zone large enough to protect the discovery, and contact Law Enforcement. If 
Law Enforcement determines the remains are not a crime scene, the Contractor will 
follow the State’s statute for the discovery of human remains. If the inadvertent 
discovery appears to be a consequence of illegal activity such as looting, the onsite 
personnel shall contact the appropriate legal authorities and RD staff immediately if the 
landowner has not already done so. Work may not resume in the area of the discovery 
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until a notice to proceed has been issued by RD. Inadvertent discoveries on federal and 
tribal land shall follow the processes required by the responsible federal or tribal entity. 

4. Take reasonable measures as necessary to protect the discovered materials or 
protected resource; 

5. Abide by such direction as provided by the Agency, or Agencies responsible for resource 
protection or hazardous materials management; and 

6. Resume work only upon notice from the Owner, Architect, and the Agency. 

Lead-Based Paint - The Contractor and Owner shall comply with applicable Agency requirements 
of the Lead-Based Paint Poisoning Prevention Act, as amended (42 U.S.C. 4821), and the 
Residential Lead-Based Paint Hazard Reduction Act of 1992 (42 U.S.C. 4851) for rehabilitation 
work on residential property and child occupied facilities built prior to 1978. 

Compliance with all Federal, State, and local requirements effective on the contract execution 
date will be the responsibility of the Contractor. 

DEBARMENT AND SUSPENSION 

The Contractor shall comply with the requirements of 2 CFR part 417, which pertains to the 
debarment or suspension of a person from participating in a Federal program or activity. 

CLAIMS AND DISPUTES 

Arbitration shall be conducted in a location as close to the Owner’s current place of business as 
possible. 

BUILD AMERICA, BUY AMERICA ACT 

When the project is not subject to the Build America, Buy America Act the provisions of this 
section do not apply. 

Definitions: 

Build America, Buy America Act (BABAA) – Requirements instituted by the Bipartisan 
Infrastructure Law of 2021 mandating domestic preference that all iron and steel, 
manufactured products, and construction materials are produced in the United States. 

Construction Materials – Those articles, materials, or supply – other than an item of 
primarily iron or steel; a manufactured product; cement and cementitious materials; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives – 
that are or consist primarily of: non-ferrous metals, plastic and polymer-based 
products, glass, lumber or drywall. 

Manufactured Product – Items assembled out of components, or otherwise made or 
processed from raw materials into finished products. Manufactured products must be 
manufactured (assembled) in the United States, and the cost of components that were 
mined, produced, or manufactured in the United States must be greater than 55 
percent of the total cost of all components of the project. 

Manufacturer’s Certification – Documentation provided by a Manufacturer, certifying 
that the items provided by Manufacturer meet the domestic preference requirements 
of BABAA. 

Domestic Preference Requirements for Federal Financial Assistance to Non-Federal Entities. 
Federal Financial Assistance to Non-Federal Entities, defined pursuant to 2 CFR 200.1 as any 
State, local government, Indian tribe, Institution of Higher Education, or nonprofit 
organization, shall be governed by the requirements of Section 70914 of the Build America, 
Buy America Act (BABAA), under Title IX of the Infrastructure Investment and Jobs Act, Pub. L. 
177-58. Any requests for waiver of these requirements must be submitted pursuant to 
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USDA’s guidance available online at USDA Buy America Waivers for Federal Financial 
Assistance | USDA. 

This agreement is for services related to a project that is subject to the Build America, Buy 
America Act (BABAA) requirements under Title IX of the Infrastructure Investment and Jobs 
Act (“IIJA”), Pub. L. 177-58. Absent an approved waiver, all iron, steel, manufactured products, 
and construction materials used in this project must be produced in the United States, as 
further outlined by the Office of Management and Budget’s regulation (reference 2 CFR 200, 2 
CFR 184) on the application of Buy America Preference in Federal Financial Assistance 
Programs for Infrastructure. 

The Contractor shall be responsible for: 

1. Providing costs, and revisions thereof, that reflect compliance with BABAA 
requirements. 

2. Providing only iron, steel, construction materials and manufactured products that 
meet BABAA requirements. Installation of materials or products that are not 
compliant with BABAA requirements shall be considered defective work. 

3. Including manufacturer’s certification for BABAA requirements with all applicable 
submittals. If a specific manufacturer is used in the bidding or subcontractor pricing, a 
statement that the manufacturer will comply with BABAA requirements must be 
included with the bid or GMP submission. Contractor shall comply with BABAA 
requirements, including coordination with manufacturers, distributors, and suppliers 
to correct deficiencies in any BABAA documentation. 

4. Providing manufacturer’s certification for BABAA requirements with any change order 
for any new construction materials or manufactured products required by the change. 

5. Certifying by submitting an application for payment, based in whole or in part on 
furnishing construction materials or manufactured products; that such materials and 
products, to the Contractor’s knowledge, are compliant with BABAA requirements. 

6. Ensuring that the Architect / Engineer has been provided an approved manufacturer’s 
certification or waiver prior to items being delivered to the project site. 

7. Certifying upon completion that all work and materials are in compliance with BABAA 
requirements. 
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SIGNATURE PAGE 

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, the Agreement  

dated ______         ___________________________________  

between                                                  (Owner)  

and                                                      (Contractor) 

for                                                      (Project Name) 

on the respective dates indicated below. 

OWNER: 

By __________________________ ATTEST: __________________________ 

Type Name ___________________ Type Name ________________________ 

Title _______________________ Title ____________________________ 

Date ________________________ Date _____________________________ 

CONTRACTOR: 

By __________________________ ATTEST: __________________________ 

Type Name ___________________ Type Name ________________________ 

Title _______________________ Title ____________________________ 

Date ________________________ Date _____________________________ 

AGENCY CONCURRENCE 

By ________________________________ 

Type Name _________________________ 

Title _____________________________ 

Date ______________________________ 

The concurrence so evidenced by the Agency shall in no way commit the Agency to render 
financial assistance to the Owner and is without liability to the Agency for any payment 
hereunder, but in the event such assistance is provided, the concurrence shall signify the 
provisions of this Agreement are consistent with Agency requirements. 


